Michigan Department

of Transportation CHECKLIST TO DESIGNATE AREAS OF EVALUATION Page 1 of 2
51008 (03/18) FOR REQUESTS FOR PROPOSAL (RFP)
REQUISITION NUMBER DUE DATE TIME DUE
2584 10/29/18 noon est
MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)
Kara Stein 203017 & 203018 84900
DESCRIPTION

Construction Inspection and Testing for Pavement Markings

MDOT PROJECT MANAGER: Check all items to be included CONSULTANT: Provide On|y checked items below in

in RFP. WHITE = REQUIRED proposal When applicable, Best Value scoring criteria is listed
** = OPTIONAL separately in the RFP.

Check the appropriate Tier in the box below

[

[] X

TIER 1 TIER II TIER I
($50,000 - $150,000) |($150,000-$1,000,000)|  (>$1,000,000)

[l

Understanding of Service **

N/A Innovations

Organizational Chart

X
[
[ X
[ X

Qualifications of Team

N/A N/A Quality Assurance/Quality Control **

Location: The percentage of work performed in Michigan
will be used for all selections unless the project is for on-site
inspection or survey activities, then location should be scored
using the distance from the consultant office to the on-site
inspection or survey activity.

N | |

[ X

N/A N/A ] Presentation **
N/A N/A ]

Technical Proposal (if Presentation is required)

3 pages (MDOT 7 pages (MDOT
Forms not counted) | Forms not counted)
Resumes will only

be accepted for Best
Value Selections.

Total maximum pages for RFP not including key personnel
resumes. Resumes limited to 2 pages per key staff
personnel.

14 pages (MDOT
forms not counted’

PROPOSAL AND BID SHEET E-MAIL ADDRESS — mdot-rfp-response@michigan.gov

The Consultants will receive an e-mail reply/notification from MDOT when the proposal is received. Please retain a copy of this
e-mail as proof that the proposal was received on time. Consultants are responsible for ensuring that MDOT receives the
proposal on time.

* Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto response.

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must
be received by the Project Manager at least five (5) working days prior to the due date and time specified above. All questions
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3)
days prior to the RFP due date deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal.

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION

5100D — Request for Proposal Cover Sheet
5100J — Consultant Data and Signature Sheet (Required for all firms performing non-prequalified services on this project.)

(These forms are not included in the proposal maximum page count.)


mailto: mdot-rfp-response@michigan.gov

MDOT 51008 (03/18) Page 2 of 2

The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached
scope of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid
Sheet as indicated below. The documents must be submitted in accordance with the latest (Consultant/Vendor Selection
Guidelines for Services Contracts.”

RFP SPECIFIC INFORMATION

ENGINEERING SERVICES |:| BUREAU OF TRANSPORTATION PLANNING |:| OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS
[ ] no YES DATED 10/01/18 THROUGH ___ 12/31/18

Prequalified Services — See the attached Scope of |:| Non-Prequalified Services — If selected, the vendor
Services for required Prequalification Classifications. must make sure that current financial information, including
labor rates, overhead computations, and financial statements,
is on file with MDOT's Office of Commission Audits
This information must be on file for the prime vendor and
all sub vendors so that the contract will not be delayed. Form
5100J is required with proposal for all firms performing
non-prequalified services on this project.

Qualification Based Selection - Use Consultant/Vendor Selection Guidelines.

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm
considered most qualified to perform the services based on the proposals. The selected firm will be asked to prepare a priced
proposal. Negotiations will be conducted with the firm selected.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee
contract. This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred
under its contracts. Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s
job-order accounting system.

I:l Qualification Based Selection / Low Bid — Use Consultant/Vendor Selection Guidelines. See Bid Sheet instructions for
additional information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted. The vendor that has met
established qualification threshold and with the lowest bid will be selected.

I:l Best Value — Use Consultant/VVendor Selection Guidelines, See Bid Sheet Instructions below for additional information.
The bid amount is a component of the total proposal score, not the determining factor of the selection.

D Low Bid (no qualifications review required — no proposal required.)

BID SHEET INSTRUCTIONS

Bid Sheet(s) are located at the end of the Scope of Services. Submit bid sheet(s) with the proposal, to the

email address: mdot-rfp-response@michigan.gov_ Failure to comply with this procedure may result in your bid being rejected
from consideration.

PARTNERSHIP CHARTER AGREEMENT

MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in
successful partnering. Both the Consultant and MDOT Project Manager are reminded to review the ACEC-
MDOTPartnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures
and guidance’s contained therein.



http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
mailto:mdot-rfp-response@michigan.gov

PROPOSAL REQUIREMENTS

Proposals must be submitted for this project electronically. Proposal submittal requirements are
listed in PART IV — INSTRUCTION FOR SUBMITTING PROPOSALS
at the following link Selection Guidelines for Service Contracts

FINANCIAL REQUIREMENTS FOR NON-PREQUALIFIED VENDORS
Financial Requirements for Non-Prequalified Consultants/VVendors

E-VERIFY REQUIREMENTS

E-Verify is an Internet based system that allows an employer, using information reported on an
employee’s Form 1-9, Employment Eligibility Verification, to determine the eligibility of that
employee to work in the United States. There is no charge to employers to use E-Verify. The E-
Verify system is operated by the Department of Homeland Security (DHS) in partnership with the
Social Security Administration. E-Verify is available in Spanish.

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a condition
of each contract or subcontract for construction, maintenance, or engineering services that the pre-
qualified contractor or subcontractor agree to use the E-Verify system to verify that all persons
hired during the contract term by the contractor or subcontractor are legally present and authorized
to work in the United States.

Information on registration for and use of the E-Verify program can be obtained via the Internet at
the DHS Web site: http://www.dhs.gov/E-Verify.

The documentation supporting the usage of the E-Verify system must be maintained by each
consultant and be made available to MDOT upon request.

It is the responsibility of the prime consultant to include the E-Verify requirement documented in
this NOTIFICATION in all tiers of subcontracts.

DIGITAL SIGNATURE OF CONTRACTS

On January 4, 2018, Contract Services Division implemented the use of CoSign as the exclusive
software for digitally signing all consultant contracts and consultant contract related documents.
All other digital signing methods are no longer accepted.

Prior to using CoSign, all external partners must apply for a free digital signature user account by
submitting a MDOT Digital Signature Certificate Request Form.



http://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf?20150707153457
http://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf?20150707153457
http://www.michigan.gov/documents/mdot/Financial_Requirements_for_Non_Prequalified_Vendors_605817_7.pdf
http://www.dhs.gov/E-Verify
https://mdotjboss.state.mi.us/webforms/GetDocument.htm?fileName=2122.pdf

MDOT INSURANCE UPDATED 3.9.17

At a minimum, the insurance types and limits identified below, may be required from the selected
consultant, prior to contract award.

Required Limits | Additional Requirements
Commercial General Liability Insurance
Minimal Limits: Consultants must have their policy endorsed
$1,000,000 Each Occurrence Limit to add “the State of Michigan, its
$1,000,000 Personal & Advertising Injury Limit | departments, divisions, agencies, offices,
$2,000,000 General Aggregate Limit commissions, officers, employees, and
$2,000,000 Products/Completed Operations agents” as additional insureds

Automobile Liability Insurance

Minimal Limits:
$1,000,000 Per Occurrence
Workers' Compensation Insurance

Minimal Limits: Waiver of subrogation, except where waiver is
Coverage according to applicable laws prohibited by law.
governing work activities.

Employers Liability Insurance

Minimal Limits:

$500,000 Each Accident

$500,000 Each Employee by Disease
$500,000  Aggregate Disease

Professional Liability (Errors and Omissions) Insurance

Minimal Limits:
$1,000,000 Per Claim

The Insurer shall provide at least thirty (30) days written notice of cancellation. The Prime Consultant
will be responsible to verify subconsultant(s) compliance with MDOT’s insurance requirements.



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
CONSTRUCTION SERVICES
Inspection and Testing

CONTROL SECTION: 84900

JOB NUMBER(S): 203017 & 203018

PROJECT LOCATION: Grand Region - Regionwide

DESCRIPTION OF WORK:

JN 203017- Regionwide pavement markings in Allegan, Barry, lonia, Kent, Ottawa,
Montcalm, Mecosta, Newaygo, Muskegon, Oceana, Mason, Lake and Osceola counties. 1
part time inspector is anticipated.

JN 203018 - Special Markings in Allegan, Barry and Ottawa counties. 1 full time inspector
is anticipated.

The Consultant shall provide, to the satisfaction of the Department, Construction Services as
generally described herein: project for construction work to be performed by the
Construction Contractor until completion of work by the Construction Contractor and
acceptance of the Project and construction services by the Department.

The Construction Services for inspection and testing are as follows: inspection, quality
assurance testing and reporting, measurement, computation and documentation of
guantities. The schedule for this project shall be considered to be 5 days a week, 10 hours a
day. The consultant must demonstrate that it has the qualified individuals available to meet
this schedule. Weekend work shall be required, and some night work may be required.

MDOT also reserves the right to modify the number of inspectors based on work load.
Anticipated Hours: 1700 hours

ANTICIPATED START DATE: March 1, 2019

ANTICIPATED COMPLETION DATE: December 31, 2019

Final Posted Scope: 10/15/2018 Page 1 of 12



PRIMARY PREQUALIFICATION CLASSIFICATION:
Construction Inspection: Traffic & Safety

SECONDARY PREQUALIFICATION CLASSIFICATION:
Construction Inspection: Roadway

DBE PARTICIPATION REQUIREMENT: 0%

ESTIMATED CONSTRUCTION COST: $3.2 Million

MDOT PROJECT MANAGER:

Kara Stein, Construction Engineer
2660 Leonard Street NE

Grand Rapids, M1 49525
616-464-1815
steink@michigan.gov

The Consultant shall contact the Project Manager prior to beginning any work on this
Project.

GENERAL INFORMATION:

A. The Consultant shall furnish all services and labor necessary to conduct and complete
the Construction Engineering Services described herein. The Consultant shall also
furnish all materials, equipment, supplies, and incidentals necessary to perform the
Services (other than those designated in writing to be furnished by the Department),
and check and/or test the materials, equipment, supplies, and incidentals as necessary
in carrying out this work. The Services shall be performed to the satisfaction of the
Department consistent with applicable professional standards.

B. The Consultant’s principal contact with the Department shall be through the
designated Project Manager.

C. The Services described herein are financed with public funds. The Consultant shall
comply with all applicable Federal and State laws, rules, and regulations

Final Posted Scope: 10/15/2018 Page 2 of 12
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The Consultant agrees to demonstrate knowledge of, and performance in compliance
with, the standard construction practices of the Department; the Project construction
contract, proposal, and plans; the Standard Specifications for Construction and all
applicable publications referenced within; the Michigan Construction Manual; the
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the
Density Control Handbook; and any and all other references, guidelines, and
procedures manuals needed to carry out the work described herein in an appropriate
manner.

The Consultant will notify the MDOT Project Manager, in writing, prior to any
personnel changes from those specified in the Consultant’s original approved
proposal. Any personnel substitutions are subject to the review and approval of the
MDOT Project Manager.

The selected consultant staff will report directly to the MDOT TSC Construction
Team. This team will consist of a Delivery Engineer, Assistant Delivery Engineer
and construction staff assigned to this project for its entirety and will be on site as
necessary during construction. The consultant staff will operate under the MDOT
Delivery Engineer and Assistant Delivery Engineer and shall be in charge of the day-
to-day construction activities for the project. MDOT will retain control over all
monetary extras and changes and the design revision process. All of the consultant
personnel shall meet with the MDOT Team prior to construction of this project.

The consultant will be required to document and process all IDRs and other
documents using FieldBook. MDOT staff may review the FieldBook at any time
during regular business hours and create FieldManager items.

The consultant shall assist and attend weekly progress meetings. The consultant shall
record and publish meeting minutes as it relates to issues as determined by the MDOT
staff.

MDOT Field Office and Communications staff shall handle primary communication
issues. It is expected that the consultant be available to MDOT at all times for issues
that may need clarification for public releases.

The Consultant shall contact the Project Engineer Manager (PEM) prior to beginning
any work on this Project. Key consultant personnel are required to attend a partnering
session with the MDOT staff prior to construction.

The inspectors shall submit time sheets on a weekly basis to the Project Engineer for
review and approval.
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CONSULTANT RESPONSIBILITIES:

The Consultant shall perform field operations in accordance with the Department’s Personal
Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document #10118. A
current copy of MDOT’s PPE Policy is available on the Bulletin Board System. The
Consultant shall perform field operations in accordance with MIOSHA regulations and
accepted safety practices.

A.

Provide full time experienced inspection and testing services as needed and perform
inspection and testing services under the direction of the Project Engineer Manager.
The inspector(s) assigned to this project will report and be directly responsible to the
Project Engineer Manager who is in charge of the project’s construction. Provide
computer equipment necessary to run Field Manager.

Provide, to the satisfaction of the Department, inspection and testing services required
for road bituminous construction, Portland cement concrete construction, aggregate
construction, ditching and drainage, joint repair, and guardrail. Perform all reporting,
measurement, computation, and documentation required by the Specifications, plans,
proposal, the Michigan Construction Manual, the MDOT Materials Sampling Guide
and any and all other applicable references, guidelines, and procedures manuals
required for the inspection and testing for construction of the aforementioned
projects, and as directed by the Project Engineer Manager.

All work under the contract will be performed in compliance with the standard
practices of the Department. Sampling frequencies for inspection and testing will be
as prescribed by the Specifications, proposal, MDOT Materials Sampling Guide and/
or other applicable references, guidelines, and procedures manuals and instruction
furnished by the Department or as directed by the Engineer, and no variation will be
permitted except on written order of the Department.

That acceptance samples, tests, and reporting procedures will conform to the
Specifications, proposal, MDOT Materials Sampling Guide and any and all other
applicable references, guidelines, and procedures manuals prescribed by the
Department.

The inspector(s) will immediately bring to the attention of the Project Engineer
Manager, the failure by the Contractor to comply with a plan or specification
requirement, any problem, trends toward borderline compliance, or any other
occurrence which may require resolution by the Engineer.

Final Posted Scope: 10/15/2018 Page 4 of 12



F. The inspector(s) will accurately report, measure, compute, and document all
quantities of items of work and all inspection and/ or testing work in accordance with
the Specifications, plans, proposal, MDOT Materials Sampling Guide and any and all
other applicable references, guidelines, and procedures manuals prescribed by the
Department.

G. The inspector(s) shall provide their own transportation to, from, and on the project
site to perform the services outlined herein.

H. The inspector(s) shall provide lap top computers (or equivalent) with Field Manager
and/or Field Book software and produce all daily inspection reports in this format.
The inspector(s) shall deliver all inspection reports to the Project Engineer Manager’s
field office daily unless other arrangements are made.

. The inspector(s) shall provide a Troxler Density Gauge and comply with all
requirements related to the use of this gauge established by the Nuclear
Regulatory Commission and MDOT. This gauge should be calibrated to meet
MDOT requirements. The inspector(s) shall be certified as a MDOT density
technician.

J. The inspector(s) shall provide a Roll-O-Meter, Acme or Pres-sure air entrainment
gauge for concrete testing. This gauge should be calibrated to meet MDOT
requirements.

K. In addition to providing the aforementioned density and concrete gauges, the
inspectors shall provide all measuring and testing equipment required for proper and
accurate inspection.

L. The inspector(s) shall attend all project related meetings and record meeting minutes
as requested by the Project Engineer Manager.

M. The inspector(s) shall provide all required reference materials including, but not
limited to, MDOT Standard Specifications, Materials Sampling Guide, Construction
Manual, and any and all other necessary applicable references, guidelines and
procedures manuals.

N. The Consultant shall be responsible for any errors that occur on the project due to an
inspection and/or testing error. The Consultant will be responsible to compensate
MDOT for the additional costs incurred due to an inspection and/or testing error on
the project by one of their employees. At such time the error is discovered MDOT
will meet with the Consultant to discuss options to rectify the error.
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For Environmental Issues the Consultant Shall:

Soil Erosion and Sedimentation Control (SESC): Have a thorough working
knowledge of the Department’s SESC Manual and other contract documents
regarding soil erosion and sedimentation control. Assign personnel that possess a
current SESC training certificate and NPDES construction stormwater operator
certification to perform inspection on areas where soil erosion and sedimentation
controls are needed. Ensure that a person in possession of a current SESC training
certificate is onsite at all times during normal working hours and available to meet
with MDEQ personnel who may visit the site. Request that the MDEQ personnel
provide a copy of any inspection report that may be generated as a result of the visit
to the PM or designee.

Perform inspection of the construction site to assure that specified soil erosion and
sedimentation controls are installed correctly, performing as intended, and maintained
daily. Provide recommendations to the PM or designee for modification of the
control measures shown on the plans as may be required to improve their
effectiveness. Immediately report to the PM or designee any deficiencies in the soil
erosion and sedimentation control measures or non-compliance by the Contractor
with the specifications governing soil erosion and sedimentation control. If
corrective action is necessary, document the action and the required timeframe for
completion. Follow up to document that the action is completed within the statutory
and/or MDOT-specified timeframes. Report the Contractor’s failure to complete the
corrective actions within the required timeframe to the PM or designee.

Storm Water Management: Have a thorough working knowledge of the
Department’s Storm Water Management Plan.  Perform inspection of the
construction site to ensure that the Contractor’s operation is following pollution
prevention and good housekeeping best management practices conforming to the
Department’s Storm Water Management Plan.  Notify the PM or designee
immediately of the occurrence of, or potential for, release of polluting material to the
ground, groundwater, surface water, or storm water drainage system including open
ditches, culverts, and enclosed storm sewers.

Environmental Permits: Have a thorough working knowledge of the construction
requirements of all project specific environmental permits issued to MDOT by the
MDEQ Land & Water Management Division, US Corp of Engineers, or other
permitting agency. Inspect project areas covered by these permits and assure that the
Contractor complies with the permit requirements. Report to the PM or designee any
potential for or occurrence of violation of these permits. Fully document all site
conditions and actions taken regarding potential or actual violations of the permit
requirements.
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Other Environmental Issues: Have a thorough working knowledge of the
Department’s specifications regarding bridge painting, diamond grinding,
hydrodemolition, and hazardous materials. Ensure that the Contractor complies with
these specifications and maintain proper documentation.

Inspection Reports: Complete inspection reports, including but not limited to,
Inspector’s Daily Report (FieldBook IDR) and NPDES/SESC Inspection Report
(Form 1126), as necessary to fully document all site conditions and any corrective
action required and completed related to environmental issues. Provide digital photos
as necessary to document conditions and all corrective actions.

Keep daily diaries, sketches, logs, and records consistent with Department practice as
may be needed to record the Contractor’s progress. Notify the PM or designee of any
anticipated or upon receipt of Contractor’s requests for extensions of time.

Withdraw any personnel or halt any services no longer required, at the request of the
Department, or within a reasonable time after the lack of need becomes apparent to
the Consultant or the PM or designee. The consultant will not be reimbursed for the
cost of personnel charged to a project that the PM or designee has determined was
unnecessary.

PROJECT INSPECTION

A.

Ongoing Inspection: Provide inspection of all Contractor field construction work,
perform quality assurance sampling and/or testing, and confirm substantial
conformance with the Specifications, Plans, and Proposal. Arrange for non-
compliance work to be made whole by the Contractor or to find the non-compliance
work acceptable to the Consultant and, where necessary, to the MDOT Design Project
Manager. Inform the above Project Manager of non-compliance work and trends
toward borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project, or
such portions thereof eligible for acceptance, after notification by the Contractor that
the work is completed or after the Consultant’s records show the work is completed.
The final inspection shall include notifying the Contractor in writing of particular
defects to be remedied if work is not acceptable to the Consultant.

Final Acceptance: Ascertain that each and every part of the Project has been
performed in accordance with the plans and specifications, or such modifications
thereof as may have been approved, and accept the Project. Invite the Project
Manager and other Department personnel, as directed by current Department policy,
to participate in the final acceptance.
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TESTING AND REPORTING

A.

Material Quality Assurance Sampling and/or Testing and Density Control:
Conduct quality assurance sampling and/or testing of materials including but not
limited to, Portland cement concrete, bituminous mixtures, aggregates, and density
testing and reporting in accordance with MDOT’s Materials Source Guide, Materials
Quality Assurance Procedures Manual, Density Control Handbook and any or all
other applicable referenced or included Contract Documents. Determine the
acceptability of materials based on their respective specification requirements.
Immediately inform the Project Manager of non-compliance work and trends toward
borderline compliance. Reject Contractor’s work and materials not in compliance
with the Contract Documents or as directed by MDOT. The Prime Consultant may
be held accountable for all quality assurance activities if indicated in writing by
the MDOT project manager that the Prime Consultant is accountable for them.
The Prime Consultant will be reimbursed for these activities if required by the
MDOT project manager to perform them. If the Prime Consultant is not
directed in writing by the MDOT project manager to perform quality assurance
activities on a project, the Prime Consultant will not be held accountable for
them and will not be reimbursed for them.

Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of
materials in the work, for materials tested off the Project site.

Material Reports: Submit Material test reports, including but not limited, the
Inspector's Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 &
1901, Bituminous QA reports, Concrete QA reports, and the "Moisture and Density
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one
day of the testing. The efficiency of the consultant in getting the "Moisture and
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit
and reflected on the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan
Department of Transportation (MDOT) to perform density testing
services that use equipment regulated by the Nuclear Regulatory
Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized
Agreement State, for ownership and use of sealed sources
contained within portable nuclear density gauges.
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2. Provide the Radiation Safety Office (RSO) of MDOT with a copy
of the aforementioned license.

3. Comply with all rules and regulations set forth by Title 10
(Energy) and 49 (Transportation).

Failure of any of the above will be found in noncompliance with the
contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES

A

Documentation: Measure and compute quantities, and provide appropriate
documentation of all materials incorporated in the work and items of work completed,
and maintain an item record account using Field Manager software.

The Consultant must obtain and be able to use the FieldManager Suite of
Software for this project. Contact Info Tech, Inc. at (352) 381-4400 or fax (352)
381-4444 or (www.fieldmanager.com) to obtain software and information on
training. Since this software will be used on all MDOT projects in the future,
the cost of this software cannot be charged as a direct expense for this project.
Consultants must keep their version of the FieldManager Suite of software
current with the version being used by MDOT.

Insufficient Tested Materials: Track insufficient tested materials and notify the
Contractor on a bi-weekly basis.
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REPORTING AND RECORD KEEPING

A

B.

Consultant Reports: Prepare such periodic, intermediate and final reports and
records as may be required by the Department and as are applicable to the Project,
which may include, but are not limited to:

- Q@hDPQoO0OT®

Inspector’s Daily Reports

Construction Item and Tested Material Records using FieldManager
Monthly Report on Material Inspection

Moisture and Density Determination Reports (Form 582B)

Inspector’s Report of Concrete Placed (Form 1174A-M)

NPDES Storm water Operator Reports (Form 1126)

Labor Compliance, such as the Weekly Employment and OJT Report
(Form 1199)

Weekly Statement of Working Days Charged

Force Accounts

Other records and/or reports as required for the individual Project by
the Project Manager and/or as required by Specifications, Plans,
Proposal, the Michigan Construction Manual, the Materials Sampling
Guide, and any and all other applicable references, guidelines, and/or
procedures manuals.

Reports-Contractor Generated: Review, process, and/or approve Construction
Contractor submittal of records and reports required by the Department as applicable
to the Project which may include, but not limited to:

a.
b.
C.

Working Drawings,

Contractor’s claims for additional compensation and extension(s) of time, and
Other reports and records as required for the individual Project by the Project
Manager.

CLOSING ALL PROJECT DOCUMENTATION

A

Final Measure and Summarize: Final field measure applicable items of work.
Prepare final summaries for applicable items of work.

MDOT RESPONSIBILITIES:

A

The Project Manager shall furnish to the Consultant all Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other information
and/or data as deemed necessary by the Project Manager for the Services required

herein.
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B. The Department shall furnish off-site inspections and tests of steel, cement,
bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed
girders and beams, traffic signs, and any other materials customarily tested in the
Department laboratories with its own forces or by statewide contracts except concrete
aggregates, aggregates, and concrete cylinders. The customary testing is described in
the Materials Quality Assurance Manual with exceptions noted within the
Specifications, Plans, and Proposal. The Consultant shall be responsible for the
sampling and transportation of all the materials to be tested by Department personnel.

C. The Project Manager shall provide general monitoring and quality auditing inspection
of the Project to assure that the Project has been completed in reasonable
conformance with the plans and specifications for Project Acceptance and to
determine that the work performed to date by the Consultant for Services rendered is
reasonable and appropriate before approving the Consultant’s requests for progress
payments.

D. The Department shall provide the bituminous plant inspection required for Quality
Assurance and will submit the QA reports to the Consultant Project Engineer for
analysis and action. The Consultant shall still be responsible for all on-site
bituminous inspection required, including, but not limited to, locating the required
Quality Assurance cores, and coordinating with the contractor regarding this
sampling.

E. The Department shall perform soil borings and subsurface investigation as necessary
throughout the contract.

F. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting
as well as prepare and distribute the meeting minutes.
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CONSULTANT PAYMENT — Actual Cost Plus Fixed Fee

Compensation for this project shall be on an actual cost plus fixed fee basis. This basis of
payment typically includes an estimate of labor hours by classification or employee, hourly
labor rates, applied overhead, other direct costs, subconsultant costs, and applied fixed fee.
The fixed fee for profit allowed for this project is 11.0% of the cost of direct labor and
overhead.

All billings for services must be directed to the Department and follow the current guidelines.
The latest copy of the "Professional Engineering Service Reimbursement Guidelines for
Bureau of Highways" is available on MDOT's website. This document contains instructions
and forms that must be followed and used for billing. Payment may be delayed or decreased
if the instructions are not followed.

Payment to the Consultant for services rendered shall not exceed the maximum amount
unless an increase is approved in accordance with the contract with the Consultant.
Typically, billings must be submitted within 60 days after the completion of services for the
current billing. The final billing must be received within 60 days of the completion of
services. Refer to your contract for your specific contract terms.

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department
for its own employees in accordance with the State of Michigan’s Standardized Travel
Regulations. Supporting documentation must be submitted with the billing for all eligible
expenses on the project in accordance with the Reimbursement Guidelines. The only hours
that will be considered allowable charges for this contract are those that are directly
attributable to the activities of this project.

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from
project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Travel Guidelines 05-01-

13 420289 7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement
policies are intended primarily for construction engineering work. Reimbursement for travel
to and from project sites and for vehicle expenses for all other types of work will be
approved on a case by case basis.

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement
Guidelines, dated May 1, 2013. The guidelines can be found at
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-

13 420286_7.pdf?20130509081848. MDOT’s overtime reimbursement policies are
intended primarily for construction engineering work. Overtime reimbursement for all
other types of work will be approved on a case by case basis.
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